





| TASK ORDER FORM | | | | | | |
|---|--|------------------|--------------------------|-------------------------|---------------|----------------------|
| Project Manager | County Project # | Date Task Issued | Task Order # | Administration Use ONLY | | |
| Jeff Brown | FCN2/FCN7 | 3/14/2022 | 5 | | Admin Staff | Date |
| Not-to-Exceed Amount | Task Order Amount | Total Contracted | Total Contract Remaining | Budget Verified | | |
| \$ 250,000.00 | \$10,000 | \$ 114,250.00 | \$ 135,750.00 | Contract Terms Verified | | |
| Task Order Name: N-2 and N7 Pre-Emergence Plus summer weed spray Scope of Work: North Yakima Conservation District <p>This task is intended to provide for vegetation management at 2 sites along Naches River. The objective is to support existing native plant vitality and to discourage the establishment of noxious or invasive weeds and other non-native vegetation. Specific activities include weed control, of specific areas for Levees N-2 and N-7. Task end date is Nov 2022 to cover vegetation management activities on these FCZD Levees.</p> <p>Work includes: labor costs for Washington Conservation Corps(WCC) crews; North Yakima Conservation District (NYCD) staff time for administration, coordination, and supervision of the WCC crews as needed for the implementation of the actions identified by the task order, along with needed PPE equipment. The total will be for the Pre Emergence spraying (one Time) and if needed 3 additional spraying to get through the summer and into the fall if Yakima county is not able to spray. The cost of the spray is not included as Yakima County will be providing the spray for weed control and non-native woody vegetation. Invoices for this task order will specify ILA Task Order #5 and be charged to FCN2 / FCN7</p> <p>>maintenance>maintenance>714 Herbicide Application Manual in Workday.</p> | | | | | | |
| Task Start Date: | | 2/23/2022 | | Task End Date: | | 11/30/2022 |
| TASK ORDER SUMMARY | | | | Contracted Amount | Actual Amount | Task Completed (Y/N) |
| Task # | Task Order Name | | | | | |
| 1 | Trout Meadows - Additional Planting Effort | | | \$ 27,250.00 | \$ - | Y |
| 2 | Trout Meadows - Revegetation and Site Maintenance | | | \$ 40,000.00 | \$ - | Y |
| 3 | Naches-Cowiche Confluence - Interim Riparian Maintenance | | | \$ 20,000.00 | \$ - | N |
| 4 | Wide Hollow - FCZD Property maintenance | | | \$ 17,000.00 | \$ - | |
| 5 | N2 and N7 | | | \$ 10,000.00 | \$ - | N |
| 6 | | | | \$ - | \$ - | |
| 7 | | | | \$ - | \$ - | |
| 8 | | | | \$ - | \$ - | |
| 9 | | | | \$ - | \$ - | |
| 10 | | | | \$ - | \$ - | |
| Total contracted to date: | | | | \$ 114,250.00 | \$ - | |
| Yakima County Signatures: <div style="display: flex; justify-content: space-between;"> <div style="width: 45%;">  Water Resources Manager  Project Manager </div> <div style="width: 45%;"> NYCD Signature:  NYCD Manager  Project Manager </div> </div> <div style="display: flex; justify-content: space-between; margin-top: 10px;"> <div style="width: 45%;"> DATE 3-14-22 </div> <div style="width: 45%;"> DATE 3/14/22 </div> </div> | | | | | | |

NOTES:

- Task Orders must be compliant with the provisions of the ILA between Yakima County and the NYCD and the provisions of the funding agreement for each task which will be included in each task as appropriate.
- Where the scope of work of the Task Order cannot be accommodated on the form, use as a cover (noting "See Attached" in the appropriate spaces above) to provide accounting codes, Admin authorization, and signatures. Any substitute format must include all elements of this form for each item of work.